



Date: November 28, 2023
To: All Vendors
Subject: Addendum #1

**REFERENCE: B014-24 Re-Bid BPUB Downtown Wastewater Improvements-ARPA
Project 1**

This Addendum forms part of the contract and clarifies, corrects or modifies original bid document.

See attached changes to Contract Documents.

The signature of the company agent, for the acknowledgement of this addendum, shall be required. **Complete information below and return via e-mail to: dsolitaire@brownsville-pub.com.**

I hereby acknowledge receipt of this addendum.

Company: _____

Agent Name: _____

Agent Signature: _____

Address: _____

City: _____ **State:** _____ **Zip:** _____

Phone Number: _____ **E-mail address:** _____

If you have any further questions about the Bid, call 956-983-6366.

BY: *Diane Solitaire*
Purchasing



12500 San Pedro, STE. 450
 San Antonio, TX 78216
 TBPE Registration Number: F-1741

Project Addendum No.1

Project:	Brownsville PUB – Downtown Wastewater Improvements ARPA Project 1 BPUB Bid No. B014-24	Addendum Date:	November 28, 2023
From:	Javier A. Esquivel, PE	Project No.:	BPUB2200025.01

ADDENDUM No. 1

RESPONSES TO QUESTIONS

No questions were received with this Addendum.

CHANGES TO CONTRACT DOCUMENTS

1. Notice to Proceed: Contract NTP date was modified to commence no later than July 1, 2023. The Contractor may delay the NTP start date of the project up to 6 months after notice of contract award with the latest NTP date of July 1, 2023. All work must be complete within 365 days of the contract NTP date.

CHANGES TO PLANS


No changes were made to the plans with this Addendum.

END OF ADDENDUM

This Addendum is three (3) pages in its entirety including attachments.

Attachments:

Notice to Proceed, 1 page



STV, INC.

Texas Registration No. F-1741
12500 San Pedro Avenue Suite 450
San Antonio, Texas 78258

NOTICE TO PROCEED

TO:

ADDRESS:

Contract for: BPUB Downtown Wastewater Improvements ARPA Project 1

1 You are notified that the Contract Time under the above Contract will commence no later than July 1, 2023. By that date, you are to start performing your obligations under the Contract Documents. In accordance with the Agreement, the date of Substantial Completion prior to final payment is _____, 20__.

Before you may start any Work at the site, Bonds and Insurance Certificates along with certain material submittals must be submitted and approved by the BPUB before a BPUB Purchase Order is issued and prior to the purchase and shipment of Work materials.

Brownsville Public Utilities Board:
(Owner)

BY: _____
(Authorized Signature)
NAME: Marilyn D. Gilbert, MBA
TITLE: General Manager & CEO
DATE: _____