



Date: June 18, 2025
To: All Vendors
Subject: Addendum #1

REFERENCE: B063-25 BPUB Ocelot Substation Construction Bid Package

This Addendum forms part of the contract and clarifies, corrects or modifies original bid document.

Question 1: May you confirm if a Geotech report has been produced and if so, may you provide a copy?

Answer 1: A Geotech report is available and will be attached separately.

Question 2: Would BPUB consider granting an extension for the bid submission, moving the due date to Wednesday, July 9th?

Answer 2: The extension request is still being reviewed and answer will be available next week.

Question 3: The project mentions vendor has 120 consecutive calendar days to complete construction but this project has 2 different Mobilizations in it. How will that gap between the 2 different Mobilizations be accounted for since the consecutive calendars will still be counting?

Answer 3: The start and demobilization dates will be increased from 120 days to approximately 300 days.

Question 4: Is a construction cost estimate or budget range available?

Answer 4: No construction cost estimate is available.

Question 5: Please confirm if BPUB's material contractor has provided you with a Bill of Materials (BOM) for the for the project? E2-5 in the drawings seems to be missing all of the descriptions for the electrical assemblies, is it possible for you to provide them?

Answer 5: Attached separately is the BOM that list the descriptions for the electrical assemblies for drawing E2-5.

The signature of the company agent, for the acknowledgement of this addendum, shall be required. **Complete information below and return via e-mail to: nespinoza@brownsville-pub.com and hlopez@brownsville-pub.com.**

I hereby acknowledge receipt of this addendum.

Company: _____

Agent Name: _____

Agent Signature: _____

Address: _____

City: _____ **State:** _____ **Zip:** _____

Phone Number: _____ **E-mail address:** _____

If you have any further questions about the Bid, call 956-983-6353.

BY: *Diane Solitaire*
Purchasing