



B R O W N S V I L L E
PUBLIC UTILITIES BOARD

Date: September 8, 2023
To: All Vendors
Subject: Addendum #2

REFERENCE: P067-23 Upgrade Services for BPUB’s ESRI ArcGIS Enterprise and Cityworks Installation

This Addendum forms part of the contract and clarifies, corrects or modifies original proposal document.

UPDATED PROJECTED PROJECT TIMELINE

The BPUB has established the following timeline relating to the selection process. Dates are estimates only and are subject to change.

RFP advertised	September 3 and 10, 2023
Last day to submit questions	October 13, 2023
Proposals due	October 25, 2023 by 5:00 PM
Proposal Acknowledgement	October 26, 2023 at 10:00 AM
Proposals evaluated	October 27, 2023 – November 17, 2023
Board approval of contract award	December 11, 2023
Project Start Date	January 2024

Attached as separate files are the Proposal Cost Sheet, and Previous Customer Reference Worksheet (in word format) and the Responsibility Matrix (in excel format). NOTE: To request these files, email dsolitaire@brownsville-pub.com.

The signature of the company agent, for the acknowledgement of this addendum, shall be required. **Complete information below and return via e-mail to: dsolitaire@brownsville-pub.com.**

I hereby acknowledge receipt of this addendum.

Company: _____

Agent Name: _____

Agent Signature: _____

Address: _____

City: _____ **State:** _____ **Zip:** _____

Phone Number: _____ **E-mail address:** _____

If you have any further questions about the Proposal, call 956-983-6366.

BY: *Diane Solitaire*
Purchasing